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ONLY TRACKED VEHICLES SHALL BE USED ON CONSTRUCTION RAMP,
BEACH AND AT DEMOLITION SITE.

STAGING AREA WILL BE MARKED BY ENGINEER IN FIELD PRIOR TO
START OF CONSTRUCTION.

REMOVE ALL CONCRETE DEBRIS FROM THE STAGING AREA BY THE END
OF CONSTRUCTION.

CONSTRUCTION RAMP WILL BE LEFT AFTER CONSTRUCTION.
MOVE ALL EQUIPMENT ABOVE MHHW AT END OF EACH WORK DAY.
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CONSTRUCTION SEQUENCE IEMPORARY EROSION AND SEDIMENT CONTROL/BMP'S DETAIL m SECTION B f\
1 MOBILIZE EQUIPMENT T ALL WORK SHALL BE PERFORMED IN THE DRY, TO BE TIMED ACCORDING NTS < NTS <
GENERAL NOTES * DIMENSIONS OF FEATURES NOT
2. INSTALL TESC 5 PROTECT EXISTING VEGETATION FULLY VISIBLE OR FIELD VERIFIED
1. TOPOGRAPHIC DATA BY NORTHWEST HYDRAULIC CONSULTANTS, 2011
. V A .
3. REMOVE DOCK STRUCTURE AND FILL 3. BREAK CONCRETE DOCK INTO LARGEST SIZE PIECES ABLE TO BE
4. GRADE DISTURBED AREAS AS SHOWN ON PLANS HANDLED BY EQUIPMENT 2. &Eﬁggggﬁc‘)ﬁgﬂlo&l\][ﬁNgEEgTa'EXEUQEEAEAﬁrZROXIMATE AND BASED ON AERIAL PHOTOGRAPH
5. INSTALLATION OF JUTE EROSION CONTROL FABRIC 4. PLACE BROKEN CONCRETE DIRECTLY
AND PLANTING ON SLOPES BY KING GO 3. DIMENSIONS OF STRUCTURES ARE BASED ON FIELD MEASUREMENTS AND OBSERVATIONS,
5. LIMIT EQUIPMENT TRACKING TO WORK AREA AND INGRESS/EGRESS ROUTE WHERE SUBSURFACE DIMENSIONS COULD NOT BE FULLY FIELD VERIFIED.
SHOWN
6. REMOVE ALL CONCRETE DEBRIS CREATED BY DEMOLITION
7. MOVE ALL EQUIPMENT ABOVE MHHW AT END OF EACH WORK DAY
8. REMOVE ALL CONCRETE DEBRIS FROM SITE AT END OF EACH WORK DAY CALL 2 WORKING DAYS
BEFORE YOU DIG
1-800-424-5555
(UNDERGROUND UTILITY LOCATIONS ARE APPROX.)
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- \O LEGEND AND PLANTING LIST
EXISTING DOCK TO HATCH COMMON NAME SCIENTIFIC NAME QUANTITY SPACING CONDITION
X
/| BE REMOVED _ TREES
b« v, 7,1 WADRONE ARBUTUS MENZIEZII 5 5 FEET 0.C. ONE GALLON
[ | SITKA SPRUCE PICEA SITCHENSIS 3 5 FEET O.C. ONE GALLON
- . - TOTAL 8
- .
— - SHRUBS
o HAZELNUT CORYLUS CORNUTA 3 5 FEET 0.C. ONE GALLON
[F.7.*77,7]  SNOWBERRY SYMPHORICARPOS ALBUS 10 3 FEET O.C. ONE GALLON
Lrartatr) THIMBLEBERRY RUBUS PARVIFLORUS 10 3 FEET O.C. ONE GALLON
e OCEANSPRAY HOLODISCUS DISCOLOR 3 5 FEET 0.C. ONE GALLON
TOTAL 26
EMERGENTS
% DUNE GRASS ELYMUS MOLLIS 25 2-3 FEET 0.C. PLUG
d LYNGBY’S SEDGE CAREX LYNGBYEI 20 2-3 FEET 0.C. PLUG
TOTAL 35
GRAND TOTAL 148
\O
PLANTING NOTES
1. PLANTING BY KING COUNTY
2. PLANTS WILL BE INSTALLED FALL/WINTER 2014—2015
3. USE CARDBOARD AND WOOD CHIP MULCH TO RETAIN
MOISTURE AND DISCOURAGE WEED GROWTH IN
PLANTING AREA, ABOVE MHHW
10 0 10 20 30 4. APPLY DEER REPELLENT SPRAY INITIALLY AFTER
PLANTING PLAN <oALE N FEET PLANTING AND REAPPLY IN SPRING
CALL 2 WORKING DAYS
BEFORE YOU DIG
1-800-424-5555
(UNDERGROUND UTILITY LOCATIONS ARE APPROX.)
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