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Section V.c.  2014 King County Countywide Competition Application  
for PSRC’s FHWA Funds (STP/CMAQ) 

 

 Preservation Program 
 

This application is available on the King County Department of Transportation website at: 
http://www.kingcounty.gov/transportation/kcdot/PlanningAndPolicy/RegionalTransportationPlanning/20
14KCountywideCFP.aspx 

 

**Please read this section before completing the application** 
 

The importance of complete and accurate information on every application cannot be 
overemphasized. The evaluation and scoring of all submitted projects will be based on the 
answers provided in this application. A project’s suitability for countywide funding may be 
compromised if the application is found to have omissions or inaccuracies.  
 

Sponsors of projects recommended for funding as a result of the competition should be aware 
that information provided on this application will be used in the future to monitor compliance 
with PSRC’s adopted project tracking policies.  It is also important to remember that funds are 
awarded to projects, not agencies.  Please refer to PSRC’s website for more information on the 
project tracking program:  www.psrc.org/transportation/tip/tracking.   
 

Submitting Applications 
There is no set page limit for applications submitted to the countywide competition.  It is 
important to provide complete, detailed responses, but please be as concise as possible.   
Additional supporting information such as maps and other diagrams are encouraged, but other 
attachments such as comprehensive plan materials are unnecessary.  Attach your completed 
application to an email and send it to kcgrantcompetition@kingcounty.gov. All applications must 
be submitted by 11:59 p.m. Wednesday, May 7, 2014. 
 

Please note: the project budget spreadsheet is a required attachment available at: 
http://www.kingcounty.gov/transportation/kcdot/PlanningAndPolicy/RegionalTransportationPla
nning/2014KCountywideCFP.aspx 
 

Definition of a project:  
For the purposes of this competition, a project must be clearly defined by geographic limits 
and/or functionality.  If a project contains multiple components, the sponsor must clearly indicate 
how they are logically connected to one another. A project with multiple geographic locations 
must demonstrate their functional relationship (for example, signal coordination work in various 
locations tied together through a traffic control center).  
 

Projects that include multiple components or sponsors are allowed to be submitted, but the scope 
of work, funding amounts and schedules for each individual agency and/or component must be 
clearly identified at the time of application.  If awarded PSRC funds, these projects may be 
separated into their individual components or lead agency in the regional Transportation 
Improvement Program.  Each individual TIP project will be subject to PSRC’s project tracking 
policies and will be administered according to the scope of work and funding awarded for each. 
Note: a project may request only one funding source – either STP or CMAQ, but not both.   
 
If you have questions please contact Peter Heffernan at 206-477-3814 or 
peter.heffernan@kingcounty.gov 
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PROJECT DESCRIPTION INFORMATION 

1 Project title: 15th Avenue NE, NE 148th Street to south of NE 155th Street Preservation 

For roadway project titles: list facility name, limits, and any other identifying words, e.g., SR-
520 HOV (104th Ave NE to 124th Ave NE). 

2 a. Sponsoring agency: Shoreline 

b. Co-sponsor(s) if applicable:       

For the purposes of this application and competition, “co-sponsor” refers to any agency that 
would receive a portion of the funding if the requested grant were to be awarded. 

c. Does sponsoring agency have “Certification Acceptance” status from WSDOT?     Yes      
 No 

d. If not, which agency will serve as your CA sponsor?  For more information on Certification 
Acceptance and to find a listing of current CA agencies, please refer to 
www.wsdot.wa.gov/LocalPrograms/LAG/CA.htm 

       

3 Project contact person: Kirk McKinley 
Address:  17500 Midvale Avenue N, Shoreline, WA 98133 

Phone:  206-801-2481 

Email:  kmckinley@shorelinewa.gov 
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4 Project description.   Please distinguish between the scope of the project and the justification 
and/or need for the project.  

a. Project scope:  Please describe clearly and concisely the individual components of this 
project.  What will be the specific outcome of this project?  What will be built, purchased or 
provided with this grant request?  For example, if this is part of a larger project, please be 
specific as to what portion on which the grant funds will be used.   

This project is an asphalt pavement overlay preservation project on 15th Avenue NE, from 
NE 148th Street to just south of NE 155th Street. The City will contract with King County’s 
Road Division or a private contractor. The project is approximately 1.0 lane miles at a cost 
of $605,000 455,500 of which the city will match 32% provided through our Transportation 
Benefit District Revenues. The overlay includes grinding, sub base repair, and 2 inches of 
new asphalt. Approximately 1,428 tons of hot mix asphalt will be used during the 
construction of this project. This project cannot be completed without grant support. 15th 
Avenue NE is a T-2 truck route in the City of Shoreline.  The project includes overlaying 
bicycle lanes and reconstruction of up to 7 curb ramps to meet current ADA requirements. 
This roadway is classified as a principal arterial.  

b. Project justification, need or purpose:  Please explain the intent, need or purpose of this 
project.  What is the goal or desired outcome?   

The purpose of the project on 15th Avenue NE is to improve the road surface rating and 
prevent this section of roadway from complete deterioration. The roadway carries 
approximately 15,000 vehicles per day and is served by over 85 bus trips daily. It connects 
North City in Shoreline and Northgate in Seattle; serving as the primary truck route (T-2) 
between them. It serves the North City Business District, which is comprised of assorted 
smaller commercial enterprises, banks, and restaurants. Other adjacent trip generators 
include the Washington State Department of Health, Washington State Department of 
Health and Human Services Fircrest Residential Habilitation Center, and Hamlin Park. 15th 
Avenue NE also serves as a travel alternative to I-5, especially at peak travel times. Since 
the passage of the Transportation Benefit District (TBD) fee in 2009, all funds have been set 
aside for street preservation. Even with the TDB funds, in recent years due to the rising 
costs of materials, which have more than doubled in the last five years, the City’s ability to 
sustain the level of service in the application of asphalt overlays has greatly diminished.  
Recognizing that maintenance and preservation of the City’s streets is a high priority, staff 
has placed a stronger emphasis on looking at alternatives to maximize the City’s 
investments in its roads. One of these alternatives is the bituminous road surface treatment 
(BST) which is an additional treatment to road surfaces beyond an overlay application. BST 
may extend the life of a roadway 6-8 years; however, a major overlay (hot mix asphalt) can 
extend it in the 18-20 year range. While the usage of BST has helped the city effectively 
maintain the integrity of the City’s roadway system in the most cost-effective manner, it 
leaves large major and principal arterials lacking resources for major overlay projects. 
Without this grant, the overlay may be delayed for years, with resources limited to triage.  
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5 Project location: 15th Avenue NE 
Answer the following questions if applicable: 

a. Crossroad/landmark nearest to beginning of project (identify landmark if no crossroad):  
NE 148th Street 

b. Crossroad/landmark nearest to end of project (identify landmark if no crossroad):  
just south of NE 155th Street 

6 Map:  Please include a legible project and vicinity map, if available.  Maps may be attached to 
the email and submitted along with the application. 

 

Preservation Project 

Transportation 2040 commits, as a top priority, to funding the maintenance, preservation and 
operation of existing infrastructure in a safe and usable state.  These highly cost-effective 
investments help to ensure that current assets continue to function properly to sustain mobility for 
both people and goods. Pavement represents one of the largest capital investments by local 
governments. Investing in arterial preservation programs at the appropriate time in an asset’s 
lifecycle prevents more costly rehabilitation and reconstruction projects in the future. 

 

The PSRC’s Transportation Policy and Executive Boards recognized the importance of 
preservation and recommended that 25% of the total estimated amount of STP funds be set aside 
for preservation grant program. The Boards directed that these funds be distributed through the 
countywide processes. The purpose of this preservation set-aside is to address emergent issues of 
declining revenue for local jurisdictions and increased project costs. The recommendation includes 
regional guiding principles to be followed by each countywide process, to address among other 
things maintenance of effort and fairness. The impact of this new preservation set aside will be 
reviewed by the PSRC for its effectiveness and its impact on the overall pavement conditions of 
the region’s arterials. 

 

A total of $16.79 million is available in King County for the Preservation program.  Agencies are 
limited to three proposals per agency and a maximum request size of $1.5 million per proposal. 

Projects will be evaluated and scored based on the information provided by the project 
sponsor to the following questions 
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Roadway Characteristics 

1. Pavement Condition Index (PCI): Select the PCI range for the specific roadway segment for 
which you are requesting funds. . Please use the most recent information available to you.  

 PCI 70 to 100 

 PCI 60 to 69 

 PCI 50 to 59. 

 PCI 40 to 49 

 PCI 0 to 39 

2. Facility Characteristics 

Federal functional classification code (Please select only one code using the table below) For 
assistance determining functional classification, contact Stephanie Rossi at (206) 971-3054 or 
srossi@psrc.org.  

Important: A roadway must be approved on the federally classified roadway system before 
projects on it may use federal transportation funds (this includes proposed new facilities). Projects 
on a roadway with a functional classification of 09, 19, 29, or 39 are not eligible to use federal 
transportation funds unless they are one of the exceptions listed below. If your project is an 
exception, identify its functional class code as “00". 

Examples of exceptions: 
 Any bicycle and/or pedestrian project. 
 Projects not on a roadway and using CMAQ or other funds 
 Any transit project, including equipment purchase and park-and-ride lot projects. 
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For more information on functional classification, please refer to 
www.wsdot.wa.gov/mapsdata/travel/hpms/functionalclass.htm    

Rural Functional Classifications 

“Under 5,000 population” 

(Outside federal-aid urbanized and federal-aid 
urban areas) 

 00 Exception 

 01 Principal Arterial - Interstate 

 02 Principal Arterial  

 06 Minor Arterial 

 07 Major Collector 

 08 Minor Collector 

 09 Local Access 

Urban Functional Classifications 

“Over 5,000 population” 

(Inside federal-aid urbanized and federal-aid urban 
areas) 

 00 Exception 

 11 Principal Arterial – Interstate 

 12 Principal Arterial – Expressway 

 14 Principal Arterial  

 16 Minor Arterial 

 17 Collector 

 19 Local Access 

Freight Route Classification: The Washington State Freight and Goods Transportation System 
(FGTS) is a classification of state highways, county roads, and city streets according to the average 
annual gross truck tonnage they carry. The FGTS provides an estimate of the highways and 
roadways most heavily used by trucks. WSDOT’s most recent update of the FGTS occurred in 
2013. 

Select the FGTS classifications for the roadway segment for which you are requesting funds. If the 
roadway segment has more than one FGTS classification, please use the FGTS Classification that 
has most lane miles. The following link will take you to the current FGTS maps 
http://www.wsdot.wa.gov/Freight/FGTS/Maps.htm. 

 

 T-1: More than 10 million tons per year 

 T-2: 4 to 10 million tons per year 

 T-3: 300,000 to 4 million tons per year 

 T-4: 100,000 to 300,000 tons per year 

 T-5: at least 20,000 ton in the last 60 days 

 Not on a “Freight Route” classification 
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Transit/School Bus Service Characteristics: Number of daily weekday transit or school bus trips 
on the roadway segment for which funds are being requested (one direction).  

Select the category based on the number of daily weekday transit trips on the specific roadway 
segment where funding is being requested.  

 > 85 daily trips per weekday 

 20-84 trips per weekday 

 8-19 trips per weekday 

 Less than 8 trips per weekday 

If you need assistance on determining the transit trips on the specific roadway segment where 
funding is being requested, please contact Paul Takamine at paul.takamine@kingcounty.gov or at 
(206) 477-3822. 

Bicycle Facilities:  

 There is an existing bicycle lane on the project segment, or the project will include a new 
bicycle lane upon completion of the preservation project, or the arterial is designated as a 
bike facility in an adopted plan 

 None 

3. Centers: Since 2002, the adopted policy guidance has been to direct PSRC funds to support 
centers and the corridors that serve them. VISION 2040, adopted in 2008, reaffirms this policy 
guidance of supporting centers with PSRC’s federal funds. The PSRC Executive Board elected to 
maintain the policy focus of support for centers and the corridors that serve them , centers are 
defined as regional or local centers and manufacturing/industrial centers as identified in VISION 
2040, or in local comprehensive plans.(See Section VII. for the regional growth and 
manufacturing/industrial centers map) 

Select one of the following categories that best fits your project. 

 

 Within or connecting to a designated Regional Growth Center/ 
Manufacturing/Industrial Center 

 Within or connecting to a designated Local Center as identified in your adopted local 
comprehensive plan 
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4. Level of Effort: Each agency that chooses to submit a proposal into the Preservation Program 
must provide information on its “Level of Effort” to maintain and improve its system wide 
Pavement Condition Index (PCI) scores1.  The information to be provided by a project sponsor will 
be based on the averaging of project sponsor’s reported PCI for 2006, 2008, and 2010 based on the 
table on the following page.  

 Please check if your city has updated its system wide arterial PCI information since 
2010. If you would like to use this updated information to revise your jurisdictions 
PCI average (see Average PCI Table) send the updated system wide arterial average 
PCI information to Paul Takamine at paul.takamine@kingcounty.gov . 

 

The Average PCI Table below shows the average PCI scores for the jurisdictions in King County, 
select the Systemwide Pavement Condition Index category for your jurisdiction 

 Systemwide PCI >70 

 Systemwide PCI of 65 - 69 

 Systemwide PCI of 60 - 64 

 Systemwide PCI of 63 – 51 

 Systemwide PCI of 0 – 50 

 

5. Local Match Percentage: Select the local match percentage category that matches the local 
contribution for specific project for which funds are being requested. The minimum local match 
required is 13.5%,  

 Local match – 13.5% to 22% 

 Local match - 23% to 31% 

 Local match - 32% to 40% 

 Local match - 41% to 49% 

 > 50% 

 

6. Incentive/Innovation - Project sponsors are encouraged to provide information in this 
application if their projects include any incentives or innovative elements. The 
Incentive/Innovation section will not receive any points but information may be used during the 
evaluation process. Examples of incentives and innovation include: 

 Beyond standard practice 

 Economies of scale 

 Cutting edge technology/state of the art 

 Asset Management Plan 

 Fund swap (federal for local dollars) 

                                                            
1 The average city PCI information is derived from three Washington’s City Arterials Condition Reports 

published in 2006, 2008, and 2010. The Washington State Department of Transportation (WSDOT) 

Highways and Local Programs Division publishes this report on a biennial basis. RCW 46.68.113 requires 

cities and towns to report to the state, city arterial preservation rating information on a biennial basis.  
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Average PCI Table  
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Project Readiness/Financial Plan  

 
There are two parts to this section, with specific questions for each part identified below:  the 
project’s financial plan and readiness to obligate PSRC funds. The primary objective of the 
evaluation is to determine whether a sponsor has assembled all of the funding needed to 
complete the project or phase(s), and when the sponsor will be ready to obligate the requested 
regional funding. All questions must be completely and accurately filled out in order for this 
information to be properly assessed. The information will be used to determine: 

 When the sponsor can complete all prerequisites needed to obligate the requested PSRC 
funding. 

 When the sponsor plans to obligate requested PSRC funding. 

 The amount and source of secured funding for the project.  

 The amount and source of reasonably expected but unsecured funding for the project. 

 Whether PSRC’s federal funds will complete the project or a phase of the project. 

For assistance completing this section, contact Jeff Storrar at (206) 587-4817 or 
jstorrar@psrc.org. 

 

7.  Financial Plan 
In this section, sponsors will address questions regarding the funding request, the  total estimated 
project cost and schedule, and the project’s readiness to obligate PSRC funds.   Sponsors should 
be aware of the following information before completing this section:  
Funding Request: Sponsors may request funding for any single project phase, but requests for 
multiple phases are limited to preliminary engineering plus the subsequent phase necessary.  I.e, 
a sponsor may request funding for both preliminary engineering and right of way phases or 
preliminary engineering and construction phases, but not both right of way and construction 
phases. 
 
Funding Requirements:   A minimum of 13.5% of local matching funds is required for both 
Surface Transportation Program (STP) and Congestion Mitigation and Air Quality Improvement 
Program (CMAQ) funding.  The combination of the requested PSRC funds plus all other funding 
must be adequate to fully fund that phase.  Requests that do not result in a phase being fully 
funded will be considered ineligible for PSRC funding. 
 
Obligation Requirements:  Per PSRC's project tracking policies, all project phases awarded 
PSRC funds must obligate by June 1st of the program year selected.  For more information, see 
PSRC’s project tracking policies here. For more information on PSRC’s project tracking 
program, please go to www.psrc.org/transportation/tip/tracking. 

   
Required Match:  A minimum of 13.5% match is required for both STP and CMAQ funds. 
Sponsors of projects awarded funds through this competition will be required to provide 
information on these matching funds at a later date. 

 

7a. Select only one funding source below, STP or CMAQ. 

 STP 

 CMAQ  
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7b. Identify the amount requested by phase, and identify the estimated year of obligation 
(2015, 2016 or 2017). 

Phase Amount   Estimated Year of Obligation 

PE/Design $13,522.00   2015 

Construction $296,218.00   2016 

[select phase]               
 
7c. Identify the project phases that will be fully completed if requested funding is obtained: 
 

PE and Construction. 

 

7d. Project Budget and Schedule 

In this section you will be asked to provide information on the financial budget and schedule for 
the entire project. Please indicate amounts and sources of both secured and unsecured funds, by 
phase.  Include all phases in the project, from start to finish, and indicate when each phase will 
be completed.  The requested PSRC funds identified above must also be reflected in the Project 
Budget and Schedule spreadsheet.  Use as many rows per phase as necessary to reflect the 
financial plan for each phase. The required table to provide this information is a separate Excel 
spreadsheet which you will need to download from the following King County website:  

http://www.kingcounty.gov/transportation/kcdot/PlanningAndPolicy/RegionalTransportationPla
nning/2014KCountywideCFP.aspx 

 
Attach the completed spreadsheet, along with this application, and submit via email to 
kcgrantcompetition@kingcounty.gov by the deadline of 11:59 p.m. May 7, 2014. The 
Project Budget and Schedule spreadsheet form may be downloaded at:  
http://www.kingcounty.gov/transportation/kcdot/PlanningAndPolicy/RegionalTransportationPla
nning/2014KCountywideCFP.aspx 

 

Other Considerations  

 
8.  Please describe any additional aspects of your project not previously addressed in the 
application that could be relevant to the final project recommendation and decision-making 
process. In addition, please describe any innovative components included in your project:  these 
could include design elements, cost saving measures, or other innovations.  Per PSRC Board 
direction, we are conducting research into innovative programs and concepts in the region and 
throughout the country, and will report back to the Board for potential ideas for an Innovations 
Program in our region in the future.   
      

 

REMINDER: When you submit this application, please remember to also attach the 
Project Budget and Schedule spreadsheet and any maps or other project schematics, if 
applicable. 
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March 25, 2014 Grant Application

Item 
No. Section Description

Bid 
Quantity Unit Unit Rate Total

1 HMA 10839 SY  $           25.20  $             273,142.80 

2 Curb Ramps (lower complexity) 5 EA  $      5,300.00  $               26,500.00 

3 Curb Ramps (higher complexity) 2 EA  $      7,950.00  $               15,900.00 

SubTotal Cost  $           315,542.80 
Design Contingency 20%  $               63,108.56 
Construction Contingency 10%  $               37,865.14 

 $       416,516.50 

Design 2%  $           6,503.01 

0  $                      -   

City Direct ROW  $                      -   

4%  $         13,382.81 

City Direct Construction 6%  $         18,951.34 

Total Project Cost  $  455,353.65 

Assumptions:

2 Days Mobilize/Setup
5 Days Intersection work (curb ramps) 152nd
8 Days Intersection work (curb ramps) 148th
3 Days Grind
3 Days overlay
1 Days stripe

22 Total

Unit rates include all incidental costs such as mobilization, ESC, traffic control, etc.

Proposed Scope Current Proposed
152nd west Replace in kind 2 2
152nd east sign "no crossing" 0 0
155th west Meets ADA 2 0
155th east Meets ADA 4 0
148th 
(w) east Replace in kind 2 2

Construction Days:
15th Ave NE Overlay: 148th St - 155th St (without 155th)
Date Prepared Engineer's Estimate --

Total Construction Cost with Contingency

Curb Ramps

Location

City Direct PreDesign

In-House

City Direct Design (doesnt include inhouse design if any)

Working Days



148th 
(w) west Replace in kind 1 1
148th 
(e) east sign "no crossing" 0 0
148th 
(e) west Replace in kind 2 2

Total 7



Notes



Project Sponsor
Project Title

Phase
Funding Source(s)           

(i.e. PSRC, state, local, etc.)

Secured / Reasonably 
Expected / or 
Unsecured*

Amount

Planning
Planning
Planning

Planning TOTAL: -$                        
Estimated Planning Completion Date (month and year): 

Phase
Funding Source(s)           

(i.e. PSRC, state, local, etc.)

Secured / Reasonably 
Expected / or 
Unsecured*

Amount

PE/Design PSRC - STP 13,522$              
PE/Design Shoreline - Transportation Benef Secured 6,364$                
PE/Design

Preliminary Engineering / Design TOTAL: 19,886$              
Estimated PE/Design Completion Date (month and year): 4/30/2016

Phase
Funding Source(s)           

(i.e. PSRC, state, local, etc.)

Secured / Reasonably 
Expected / or 
Unsecured*

Amount

Right of Way
Right of Way
Right of Way

Right of Way TOTAL: -$                        
Estimated ROW Completion Date (month and year): 

Phase
Funding Source(s)           

(i.e. PSRC, state, local, etc.)

Secured / Reasonably 
Expected / or 
Unsecured*

Amount

Construction PSRC - STP 296,218$            
Construction Shoreline - Transportation Benef Secured 139,396$            
Construction

Construction TOTAL 435,614$            
Estimated Construction Completion Date (month and year): 12/31/2016

Phase
Funding Source(s)           

(i.e. PSRC, state, local, etc.)

Secured / Reasonably 
Expected / or 
Unsecured*

Amount

Other
Other

Other TOTAL: -$                        
Estimated Other Completion Date (month and year): 

TOTAL Estimated Project Cost, All Phases: 455,500$            
Estimated Project Completion Date (month and year): 12/31/2016

15th Avenue NE, NE 148th Street to South of NE 155th Street Preservation
Shoreline

Section V.e. Total Estimated Project Cost and Schedule
Please fill in as many rows as needed in the tables below, to fully and accurately reflect your 

* Additional information on these categories may be found at 
http://www.psrc.org/assets/11214/FinancialConstraintGuidance.pdf .
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City of Shoreline 
Secured Documentation 
15th Avenue NE, NE 148th Street to NE 155th Street Preservation 

The City of Shoreline City Council established the Shoreline Transportation Benefit District (TBD) 
in June 2009 (Shoreline City Ordinance 550). In July 2009, the Shoreline Transportation Benefit 
District approved an ordinance (TBD Ordinance 1), creating an annual $20 per vehicle 
registration fee to be used to help pay for pavement management of Shoreline streets. The 
Annual Road Surface Maintenance Program in Shoreline’s CIP (attached, page 373 of the 
Shoreline’s 2014 Budget and 2014-2019 CIP) shows the matching funds available in 2015 and 
2016 (estimated at $701,140 each year).  

 

 



ANNUAL ROAD SURFACE MAINTENANCE PROGRAM 
 
Project Description: 
The City’s long-term road surface maintenance program is designed to 
maintain the City’s road system to the highest condition rating with the funds 
available using various thicknesses of asphalt overlay and bituminous surface 
treatments (BST). Currently, the asphalt overlays are done in conjunction with 
King County’s overlay projects. King County provides engineering and 
inspection for the project. The City’s Public Works Operations Division will 
provide project administration, construction oversight, quality review, and final 
acceptance. Additionally, other accepted BST treatments are provided through 
private contracting. 
 
Service Impact: 
This project will extend the useful life of City streets by 10-12 years, increase 
skid resistance of the street surface, and improve ride quality. 

 

 
 

 Changes from the 2013-2018 CIP: Increased the 2014 budget by $500,000 per Council amendment and includes the addition of 
funding for projects in 2019. 

Org Key:   2918151                   J.L. # ST107400 Prior Years' 2013 2013 2014 2015 2016 2017 2018 2019 Total Total Project
Phase Expenditures Budget Projected Estimate Estimate Estimate Estimate Estimate Estimate 2014-2019 Cost

Project Expenditures:
Project Administration $1,493,654 $70,000 $70,000 $80,000 $100,000 $100,000 $100,000 $100,000 $100,000 $580,000 $2,143,654
Real Estate Acquisition
Construction $8,489,952 $1,284,283 $946,116 $1,420,000 $900,000 $900,000 $900,000 $900,000 $900,000 $5,920,000 $15,356,068

Total Project Expenditures $9,983,606 $1,354,283 $1,016,116 $1,500,000 $1,000,000 $1,000,000 $1,000,000 $1,000,000 $1,000,000 $6,500,000 $17,499,722
Revenue Sources:
City General Fund $2,239,888 $500,000 $2,739,888
STP Grant $436,283 $190,229 $0 $190,229
Transportation Benefit District $913,000 $825,887 $786,113 $701,140 $701,140 $701,140 $701,140 $701,140 $4,291,813 $5,117,700
Roads Capital Fund $7,743,718 $5,000 $213,887 $298,860 $298,860 $298,860 $298,860 $298,860 $1,708,187 $9,451,905

Total Project Revenues $9,983,606 $1,354,283 $1,016,116 $1,500,000 $1,000,000 $1,000,000 $1,000,000 $1,000,000 $1,000,000 $6,000,000 $17,499,722

Impact on Operating Budget

Project Time Line: 2013 2014 2015 2016 2017 2018 2019
Project Administration Q1 Q2 Q3 Q4 Q1 Q2 Q3 Q4 Q1 Q2 Q3 Q4 Q1 Q2 Q3 Q4 Q1 Q2 Q3 Q4 Q1 Q2 Q3 Q4 Q1 Q2 Q3 Q4
Real Estate Acquisition
Construction Q3 Q4 Q3 Q4 Q3 Q4 Q3 Q4 Q3 Q4 Q3 Q4  Q3 Q4
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