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Due to Peter Heffernan (peter.heffernan@kingcounty.gov) no later than close of business 
Wednesday October 12. 
 
Project Sponsor: King County Parks/King County Road Services 
 
Project Name: East Lake Sammamish Trail (“North Sammamish A & B” 
Segments) 
 
Project Location: City of Sammamish, 187th   NE  –  Inglewood Hill Road 
 
What type of project is it: Support Centers ____ Corridors Serving Centers _x__ 
 
Plan Consistency: 

 Transportation 2040 project number: __4038______ 
 Is the project consistent with the Transportation 2040: Yes_x__  No ___ 

 
Project Description - No more than two full page - (see evaluation criteria for 
information to include): 
 Briefly describe the project 

King County continues to develop the 11-mile master planned East Lake Sammamish Trail 
(ELST), a missing link in a 44-mile seamless, non-motorized transportation/recreation 
corridor that includes the Burke Gilman Trail, the Sammamish River Trail, the Marymoor 
Connector Trail and the Issaquah Preston Trail. Preliminary design of the master planned 
corridor was completed in early 2009. Construction is scheduled to be done in phases; the 
Redmond segment began in May 2011 and the Issaquah segment will begin in the spring of 
2012. 

The project proposes to develop a 3-mile-long paved and soft-surface regional trail and 
related improvements within the City of Sammamish as the third and fourth phases of the 
master planned trail. 

 
The project will include: 

o Construction of a 12-foot-wide paved regional trail with soft-surface (gravel) 
shoulders; 

o Related earthwork; 

o Drainage improvements related to the trail; 



o Retaining walls and other site improvements; 

o Landscaping and fencing; and 

o Access and traffic control (bollards, striping, signage, etc.) 

The project is a component of the 11-mile-long master planned East Lake Sammamish Trail 
linking downtown Issaquah (south) with the Redmond Urban Growth Center (north).The 
Master Planned ELST will be the “full” buildout of the trail and will replace the existing 
soft-surface “Interim” ELST along a similar alignment. 

 
 What is the intended outcome & benefit 

The ELST will provide a paved multi-use trail for bicyclists, pedestrians, and others between 
cities within the Urban Growth Area – Issaquah, Sammamish, and Redmond (regional urban 
center). The trail will provide an off-road facility and route as a nonmotorized alternative to 
surrounding congested arterials. As a result, the project will promote nonmotorized access to 
employment, retail, and recreation centers as well as provide regional link to Redmond, 
Sammamish, and Issaquah and other regional growth centers as an important component of 
the Regional Trails System. 
 
The “North Sammamish A and B” segments of the ELST will provide many direct local 
benefits, including providing access to the City of Sammamish's future Sammamish Landing 
Park, King County's Marymoor Park, and the City of Redmond's downtown area, Redmond 
Town Center, and a future phase of the Evans Creek Trail system. The “North Sammamish A 
and B” segments will provide a contiguous connection to the Redmond segment which is 
scheduled for completion in the fall of 2011. The Redmond segment terminates to the north 
at the Bear Creek Trail in the vicinity of Redmond Town Center. 
 
Development of the Master Planned ELST will support access to multiple centers including 
direct access to the regional Redmond Urban Center and access to Seattle via the 
Sammamish River Trail and Burke Gilman Trail.  At full buildout, the project’s larger value 
will be as a strategic center of regional connectivity, an 11-mile component of a 44-mile, 
paved, urban, non-motorized corridor that links the cities of Redmond, Sammamish and 
Issaquah to Seattle (through Woodinville, Bothell, Kenmore and Lake Forest Park).  
 
Additionally, loss of the ELST corridor is possible without project funding. The existing 
“Interim” gravel, soft-surface ELST is conditioned upon the development of the Master 
Planned Trail. A condition of the EIS process approved and overseen by WSDOT for the 
Interim trail is that the Master Planned Trail would be developed to replace it by 2015 or the 
corridor would revert back to non-trail use. It is generally understood that most of the Master 
Planned Planned Trail must be completed and mitigation measures implemented by this date 
or the corridor will be lost to regional trail use. King County is committed to the ongoing 
development of the new, paved facility in order to meet this commitment and has allocated 
100 percent county funding to construct the Redmond segment; secured $1.5 million in state 
and federal grant funding to support the Issaquah segment; and secured an additional $1.5 
million federal grant to support the “North Sammamish A” segment. Development must 



proceed steadily to meet this deadline, however, and additional grant funds are needed to 
supplement county funding. 

 
Project Status & Timeline  
 Where is the project at in development? 
 30% design completed 
 The combined NEPA/SEPA Final EIS for the project was issued on May 28, 
 2010.  No public comments were received during the 30-day period that followed. 
 
 What is the timeline for this project from start to completion?  
 (Please identify the major phases)  
 Design plans are at 30%;  
 100% design plans are anticipated to be completed in the spring/summer of 2012 
 (funding for design is included in the 2012 King County Parks CIP budget request).  

Construction anticipated to begin in the fall of 2012 and completion in late spring 2013. 
 
Additional Comments  
Project is the “North Sammamish A and B” segments of the master planned East Lake 
Sammamish Trail from Redmond to Issaquah 

 
 
 


